

ADDENDUM NO. 1

City of Vicksburg VICKSBURG CONVENTION CENTER WALL REMEDIATION PROJECT

July 29, 2026

This addendum addresses a correction to the Proposal Sheet (2-A) in Section 902 of the proposal/contract documents. The proposal sheet has been modified to remove typographical errors found, and is hereby being re-issued for use in the submission of bids. The following is a summary of corrections that have been made to the contract bid documents:

1. **Section 902, Proposal Sheet (2-A)** – Remove and replace the original proposal sheet with the attached document which indicates in red at the top right corner “REVISED BY ADDENDUM 7/29/26” for submission of bids.

Bidders must use the above noted revised documents for the preparation and submittal of their bid package. These revised documents shall be inserted into the bid packet at the locations directed above. Also, please acknowledge receipt of this Addendum below, email the acknowledgement to our office and include same as part of your bid submittal. The bidder must include this acknowledgement of addenda **in the proposal section (SECTION 902)** and also acknowledge receipt of any and all addenda on **Page 15** of their submitted bid in order for the bid to be considered responsive.

Thank you for your cooperation.

ACKNOWLEDGEMENT:

August 3, 2026 _____.


DATE

City of Vicksburg _____.

COMPANY

Mayor

BY: (NAME AND TITLE)



Brian Robbins, P.E.
Project Engineer



Section 902
Proposal Sheet (2-A)

VICKSBURG CONVENTION CENTER WALL REMEDIATION PROJECT
Vicksburg, Mississippi

Construction for the remediation of the existing soldier pile and timber lagging wall along with the construction of drainage improvements at the City of Vicksburg Convention Center in Vicksburg, MS, Warren County

I (We) agree to complete the entire project within **One Hundred Twenty (120) Calendar Days**

SPECIAL NOTICE TO BIDDERS
BIDS WILL NOT BE CONSIDERED UNLESS BOTH UNIT PRICES AND ITEM TOTALS ARE ENTERED.

PAY ITEM NO.	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE		ITEM TOTAL	
				DOLLARS	CENTS	DOLLARS	CENTS
SITEWORK ITEMS							
S-200-A	MOBILIZATION	1.00	LS	XXXXXX	XX		
S-201-B	CLEARING AND GRUBBING	1.00	LS	XXXXXX	XX		
S-203-E	BORROW EXCAVATION, CONTRACTOR FURNISHED, LVM, CLASS B9	50.00	CY				
S-203-H	EXCESS EXCAVATION (LVM)	50.00	CY				
S-226-A	SOLID SODDING	300.00	SY				
S-226-LS	LANDSCAPING REPLACEMENT/PLANTING	1.00	LS	XXXXXX	XX		
S-229-A	PORTLAND CEMENT CONCRETE PAVED DITCH	12.00	CY				
S-237-A	TEMPORARY SILT FENCE, TYPE II, AOS 0.15-0.84	100.00	LF				
S-304-D	WATTLES, 20"	50.00	LF				
S-304-D	CRUSHED STONE (SIZE 610)	25.00	TON				
S-608-A	REINFORCED CONCRETE SIDEWALK	115.00	SY				
S-613-A	ADJUSTMENT OF CONCRETE STORM INLET	1.00	LS	XXXXXX	XX		
S-618-A	MAINTENANCE OF TRAFFIC	1.00	LS	XXXXXX	XX		
S-619-SF	CONSTRUCTION SAFETY FENCE	375.00	EA				
S-815-E	GEOTEXTILE UNDER CRUSHED STONE, TYPE V, AOS 0.21-0.43	140.00	TON				
SUBTOTAL =							
WALL REMEDIATION ITEMS							
S-200-A	MOBILIZATION	1.00	LS	XXXXXX	XX		
S-601-A	CLASS "AA" STRUCTURAL CONCRETE (OUTSIDE OF BUILDING)	54.00	CY				
S-602-A	REINFORCING STEEL (OUTSIDE OF BUILDING)	8,200.00	LBS				
S-601-A	CLASS "AA" STRUCTURAL CONCRETE (INSIDE OF BUILDING)	105.00	CY				
S-602-A	REINFORCING STEEL (INSIDE OF BUILDING)	16,000.00	LBS				
S-602-X	CONNECTIONS, BOLTS/WASHERS, ALL-THREADS, DRAINS, AND APPURTENANCES	1.00	LS	XXXXXX	XX		
SUBTOTAL =							
TOTAL BASE BID =							